**BID 26-0083-5 SKIDAWAY ROAD AT NORWOOD AVE/FERGUSON AVE**
**BID DUE: SEPTEMBER 24, 2026 @ 2PM**

**77301**

| | | | | Astra Group, LLC Woodstock, GA | | Verical Earth, LLC Rincon, GA | | J.A. Long, Inc. Fortson, GA | | Reeves Construction Company Garden City, GA | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| **ITEM** | **DESCRIPTION** | **UNITS** | **QTY** | **UNIT PRICE** | **TOTAL** | **UNIT PRICE** | **TOTAL** | **UNIT PRICE** | **TOTAL** | **UNIT PRICE** | **TOTAL** |
| | | | | | | | | | | | |
| | **0100 - ROADWAY** | | | | | | | | | | |
| | | | | | | | | | | | |
| 150-1000 | TRAFFIC CONTROL - SKIDAWAY RD AT NORWOOD AVE/FERGUSON AVE | LS | 1 | $480,600 | $480,600 | $178,000 | $178,000 | $300,000 | $300,000 | $525,000 | $525,000 |
| 210-0100 | GRADING COMPLETE - SKIDAWAY RD AT NORWOOD AVE/FERGUSON AVE | LS | 1 | $709,741 | $709,741 | $505,000 | $505,000 | $860,196 | $860,196 | $1,239,500 | ######## |
| 318-3000 | AGGR SURF CRS | TN | 120 | $58 | $6,960 | $70 | $8,400 | $65 | $7,800 | $100 | $12,000 |
| 439-0300 | PERVIOUS CONCRETE PAVEMENT, 6 IN THK | SY | 194 | $91 | $17,654 | $245 | $47,530 | $168 | $32,592 | $88 | $17,072 |
| 441-0104 | CONC SIDEWALK, 4 IN | SY | 1214 | $56 | $67,984 | $58 | $70,412 | $63 | $76,482 | $54 | $65,556 |
| 441-0108 | CONC SIDEWALK, 8 IN | SY | 287 | $87 | $24,969 | $135 | $38,745 | $168 | $48,216 | $84 | $24,108 |
| 441-4020 | CONC VALLEY GUTTER, 6 IN | SY | 17 | $83 | $1,411 | $85 | $1,445 | $162 | $2,754 | $80 | $1,360 |
| 441-4030 | CONC VALLEY GUTTER, 8 IN | SY | 446 | $85 | $37,910 | $107 | $47,722 | $138 | $61,548 | $82 | $36,572 |
| 441-5002 | CONCRETE HEADER CURB, 6 IN, TP 2 | LF | 623 | $20 | $12,460 | $42 | $26,166 | $35 | $21,805 | $19 | $11,837 |
| 441-5004 | CONCRETE HEADER CURB, 10 IN, TP 4 | LF | 158 | $33 | $5,214 | $42 | $6,636 | $83 | $13,114 | $32 | $5,056 |
| 441-6012 | CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 | LF | 3434 | $26 | $89,284 | $35 | $120,190 | $37 | $127,058 | $25 | $85,850 |
| 643-8200 | BARRIER FENCE (ORANGE), 4 FT | LF | 160 | $3 | $480 | $4 | $592 | $4 | $600 | $3 | $440 |
| | | | | | | | | | | | |
| | **0110 - PAVEMENT** | | | | | | | | | | |
| | | | | | | | | | | | |
| 310-5060 | GR AGGR BASE CRS, 6 INCH, INCL MATL | SY | 40 | $64 | $2,560 | $23 | $920 | $43 | $1,720 | $46 | $1,840 |
| 310-5080 | GR AGGR BASE CRS, 8 INCH, INCL MATL | SY | 1443 | $38 | $54,834 | $30 | $43,290 | $40 | $57,720 | $48 | $69,264 |
| 402-3121 | RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME | TN | 2268 | $167 | $378,756 | $205 | $464,940 | $162 | $366,282 | $181 | $409,374 |
| 402-3130 | RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME | TN | 712 | $250 | $178,000 | $280 | $199,360 | $242 | $172,304 | $182 | $129,228 |
| 402-3190 | RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME | TN | 899 | $167 | $150,133 | $190 | $170,810 | $161 | $144,739 | $167 | $150,133 |
| 413-0750 | TACK COAT | GL | 839 | $4 | $3,356 | $5 | $3,776 | $4 | $3,356 | $4 | $3,356 |
| 446-1100 | PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH | LF | 2750 | $1 | $2,750 | $2 | $4,813 | $1 | $3,163 | $3 | $8,250 |
| 432-5010 | MILL ASPH CONC PVMT, VARIABLE DEPTH | SY | 6679 | $10 | $66,790 | $11 | $70,797 | $4 | $26,716 | $15 | $96,846 |
| 441-0016 | DRIVEWAY CONCRETE, 6 IN TK | SY | 35 | $94 | $3,290 | $92 | $3,220 | $113 | $3,955 | $91 | $3,185 |
| 441-0018 | DRIVEWAY CONCRETE, 8 IN TK | SY | 622 | $81 | $50,382 | $107 | $66,554 | $118 | $73,396 | $78 | $48,516 |
| 500-9999 | CLASS B CONC, BASE OR PVMT WIDENING | CY | 68 | $326 | $22,168 | $391 | $26,588 | $365 | $24,820 | $315 | $21,420 |
| 900-0039 | BRICK PAVERS | SF | 1665 | $54 | $89,910 | $16 | $26,224 | $10 | $16,650 | $52 | $86,580 |
| | | | | | | | | | | | |
| | **0200 - DRAINAGE** | | | | | | | | | | |
| | | | | | | | | | | | |
| 441-0303 | CONC SPILLWAY, TP 3 | EA | 1 | $2,588 | $2,588 | $4,000 | $4,000 | $2,400 | $2,400 | $2,500 | $2,500 |
| 550-5180 | STORM DRAIN PIPE, 18 IN, CLASS III | LF | 1613 | $92 | $148,396 | $127 | $204,851 | $115 | $185,495 | $107 | $172,591 |
| 550-5240 | STORM DRAIN PIPE, 24 IN, CLASS III | LF | 452 | $165 | $74,580 | $174 | $78,648 | $130 | $58,760 | $136 | $61,472 |
| 550-5300 | STORM DRAIN PIPE, 30 IN, CLASS III | LF | 129 | $216 | $27,864 | $258 | $33,282 | $330 | $42,570 | $184 | $23,736 |
| 550-9000 | VIDEO INSPECTION | LF | 439 | $5 | $2,195 | $3 | $1,317 | $5 | $2,195 | $5 | $2,195 |
| 611-3010 | RECONSTR DROP INLET, GROUP 1 | EA | 1 | $6,648 | $6,648 | $7,000 | $7,000 | $2,500 | $2,500 | $1,525 | $1,525 |

| ITEM | DESCRIPTION | UNITS | QTY | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|
| 611-8040 | ADJUST DROP INLET TO GRADE | EA | 1 | $2,087 | $2,087 | $2,000 | $2,000 | $2,500 | $2,500 | $775 | $775 |
| 611-8050 | ADJUST MANHOLE TO GRADE | EA | 1 | $2,087 | $2,087 | $2,000 | $2,000 | $2,500 | $2,500 | $280 | $280 |
| 668-1100 | CATCH BASIN, GP 1 | EA | 14 | $6,361 | $89,054 | $9,800 | $137,200 | $5,000 | $70,000 | $6,850 | $95,900 |
| 668-1110 | CATCH BASIN, GP 1, ADDL DEPTH | LF | 9 | $185 | $1,665 | $650 | $5,850 | $225 | $2,025 | $850 | $7,650 |
| 668-2100 | DROP INLET, GP 1 | EA | 24 | $5,620 | $134,880 | $9,300 | $223,200 | $5,000 | $120,000 | $5,885 | $141,240 |
| 668-2110 | DROP INLET, GP 1, ADDL DEPTH | LF | 5 | $185 | $925 | $590 | $2,950 | $225 | $1,125 | $780 | $3,900 |
| 668-4300 | STORM SEWER MANHOLE, TP 1 | EA | 5 | $6,200 | $31,000 | $10,000 | $50,000 | $5,000 | $25,000 | $6,590 | $32,950 |
| 668-4311 | STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 | LF | 2 | $265 | $530 | $580 | $1,160 | $140 | $280 | $680 | $1,360 |
| 668-4400 | STORM SEWER MANHOLE, TP 2 | EA | 2 | $10,724 | $21,448 | $10,000 | $20,000 | $7,500 | $15,000 | $10,500 | $21,000 |
| 668-4411 | STORM SEWER MANHOLE, TP 2, ADDL DEPTH, CL 1 | LF | 12 | $265 | $3,180 | $920 | $11,040 | $450 | $5,400 | $740 | $8,880 |
| | | | | | | | | | | | |
| | **0300 - TEMPORARY EROSION CONTROL** | | | | | | | | | | |
| | | | | | | | | | | | |
| 163-0232 | TEMPORARY GRASSING | AC | 1 | $766 | $766 | $810 | $810 | $1,200 | $1,200 | $3,000 | $3,000 |
| 163-0240 | MULCH | TN | 32 | $26 | $832 | $30 | $960 | $300 | $9,600 | $1 | $32 |
| 163-0301 | CONSTRUCT AND REMOVE CONSTRUCTION EXITS | EA | 1 | $1,000 | $1,000 | $3,200 | $3,200 | $500 | $500 | $4,000 | $4,000 |
| 163-0550 | CONSTRUCT AND REMOVE INLET SEDIMENT TRAP | EA | 40 | $290 | $11,600 | $260 | $10,400 | $50 | $2,000 | $200 | $8,000 |
| 163-1925 | IN | LF | 70 | $12 | $840 | $21 | $1,435 | $23 | $1,575 | $13 | $875 |
| 165-0010 | MAINTENANCE OF TEMPORARY SILT FENCE, TP A | LF | 1152 | $1 | $576 | $1 | $749 | $0 | $12 | $0 | $12 |
| 165-0101 | MAINTENANCE OF CONSTRUCTION EXIT | EA | 1 | $100 | $100 | $650 | $650 | $0 | $0 | $2,000 | $2,000 |
| 165-0105 | MAINTENANCE OF INLET SEDIMENT TRAP | EA | 40 | $10 | $400 | $18 | $720 | $0 | $0 | $75 | $3,000 |
| 165-0310 | MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH) | EA | 1 | $250 | $250 | $460 | $460 | $0 | $0 | $1,000 | $1,000 |
| 165-1500 | MAINTENANCE OF COMPOST FILTER SOCK (ALL SIZES) | LF | 70 | $5 | $350 | $4 | $266 | $0 | $1 | $4 | $245 |
| 167-1000 | WATER QUALITY MONITORING AND SAMPLING | EA | 1 | $180 | $180 | $400 | $400 | $1 | $1 | $425 | $425 |
| 167-1500 | WATER QUALITY INSPECTIONS | MO | 12 | $250 | $3,000 | $1,500 | $18,000 | $1 | $12 | $900 | $10,800 |
| 171-0010 | TEMPORARY SILT FENCE, TYPE A | LF | 2304 | $3 | $6,912 | $2 | $4,608 | $3 | $5,760 | $3 | $7,488 |
| 700-8000 | FERTILIZER MIXED GRADE | TN | 1 | $1,130 | $1,130 | $1,200 | $1,200 | $2,500 | $2,500 | $1,250 | $1,250 |
| | | | | | | | | | | | |
| | **0400 - PERMANENT EROSION CONTROL** | | | | | | | | | | |
| | | | | | | | | | | | |
| 163-0240 | MULCH | TN | 4 | $26 | $104 | $30 | $120 | $300 | $1,200 | $1 | $4 |
| 700-6910 | PERMANENT GRASSING | AC | 2 | $1,470 | $2,940 | $1,800 | $3,600 | $3,500 | $7,000 | $5,250 | $10,500 |
| 700-7000 | AGRICULTURAL LIME | TN | 4 | $595 | $2,380 | $630 | $2,520 | $850 | $3,400 | $375 | $1,500 |
| 700-8000 | FERTILIZER MIXED GRADE | TN | 1 | $1,130 | $1,130 | $1,200 | $1,200 | $2,500 | $2,500 | $1,500 | $1,500 |
| 700-8100 | FERTILIZER NITROGEN CONTENT | LB | 100 | $2 | $200 | $2 | $180 | $5 | $500 | $3 | $300 |
| | | | | | | | | | | | |
| | **0600 - SIGNING** | | | | | | | | | | |
| | | | | | | | | | | | |
| 636-1033 | HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 | SF | 51 | $37 | $1,887 | $50 | $2,550 | $42 | $2,142 | $36 | $1,836 |
| 636-1036 | HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11 | SF | 32 | $39 | $1,248 | $66 | $2,112 | $38 | $1,216 | $38 | $1,216 |
| 636-2070 | GALV STEEL POSTS, TP 7 | LF | 206 | $19 | $3,914 | $13 | $2,678 | $18 | $3,708 | $18 | $3,708 |
| 610-9000 | REM SIGN, STA - 473+00 RT | LS | 1 | $259 | $259 | $750 | $750 | $2,500 | $2,500 | $600 | $600 |
| 610-9000 | REM SIGN, STA - 473+86 RT | LS | 1 | $259 | $259 | $8,300 | $8,300 | $5,000 | $5,000 | $6,000 | $6,000 |
| 610-9000 | REM SIGN, STA - 476+52 LT | LS | 1 | $259 | $259 | $2,000 | $2,000 | $1,500 | $1,500 | $600 | $600 |
| 610-9000 | REM SIGN, STA - 477+56 RT | LS | 1 | $259 | $259 | $6,500 | $6,500 | $10,000 | $10,000 | $6,000 | $6,000 |
| | | | | | | | | | | | |
| | **0610 - PAVEMENT MARKING** | | | | | | | | | | |
| | | | | | | | | | | | |

| ITEM | DESCRIPTION | UNITS | QTY | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|
| 653-0120 | THERMOPLASTIC PVMT MARKING, ARROW, TP 2 | EA | 12 | $78 | $936 | $82 | $984 | $75 | $900 | $75 | $900 |
| 653-1704 | THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE | LF | 197 | $12 | $2,364 | $13 | $2,561 | $12 | $2,364 | $12 | $2,364 |
| 653-1804 | THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE | LF | 2411 | $4 | $9,644 | $4 | $9,162 | $4 | $8,439 | $4 | $8,439 |
| 653-1906 | THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE | LF | 4670 | $1 | $4,670 | $1 | $5,137 | $1 | $4,670 | $1 | $4,670 |
| 653-2602 | THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW | LF | 5170 | $1 | $5,170 | $1 | $5,687 | $1 | $5,170 | $1 | $5,170 |
| 653-2611 | THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE | GLF | 347 | $1 | $347 | $1 | $260 | $1 | $226 | $1 | $226 |
| 654-1001 | RAISED PVMT MARKERS TP 1 | EA | 124 | $8 | $992 | $8 | $1,017 | $8 | $930 | $8 | $930 |
| 654-1003 | RAISED PVMT MARKERS TP 3 | EA | 50 | $8 | $400 | $8 | $410 | $8 | $375 | $8 | $375 |
| | | | | | | | | | | | |
| | **0700 - SIGNALS** | | | | | | | | | | |
| | | | | | | | | | | | |
| 150-9999 | TRAFFIC CONTROL - PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL | EA | 4 | $5,589 | $22,356 | $2,500 | $10,000 | $500 | $2,000 | $1 | $4 |
| 636-1033 | HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 | SF | 38 | $52 | $1,976 | $55 | $2,090 | $42 | $1,596 | $50 | $1,900 |
| 636-1041 | HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9 | SF | 108 | $52 | $5,616 | $71 | $7,668 | $50 | $5,400 | $50 | $5,400 |
| 639-2002 | STEEL WIRE STRAND CABLE, 3/8 IN | LF | 340 | $5 | $1,700 | $11 | $3,740 | $5 | $1,700 | $5 | $1,700 |
| 639-4004 | STRAIN POLE, TP IV | EA | 4 | $20,700 | $82,800 | $29,000 | $116,000 | $25,000 | $100,000 | $25,000 | $100,000 |
| 647-1000 | TRAFFIC SIGNAL INSTALLATION NO - 1 | LS | 1 | $196,909 | $196,909 | $215,000 | $215,000 | $250,000 | $250,000 | $200,000 | $200,000 |
| 682-6233 | CONDUIT, NONMETL, TP 3, 2 IN | LF | 707 | $5 | $3,535 | $12 | $8,131 | $5 | $3,535 | $5 | $3,535 |
| 682-9950 | DIRECTIONAL BORE - 4 IN | LF | 235 | $26 | $6,110 | $33 | $7,638 | $25 | $5,875 | $50 | $11,750 |
| 687-1000 | TRAFFIC SIGNAL TIMING - SKIDAWAY RD AT NORWOOD AVE/FERGUSON AVE | LS | 1 | $6,831 | $6,831 | $12,000 | $12,000 | $6,600 | $6,600 | $3,500 | $3,500 |
| | | | | | | | | | | | |
| | **0901 - WALL 1** | | | | | | | | | | |
| | | | | | | | | | | | |
| 500-3201 | CLASS B CONCRETE, RETAINING WALL | CY | 46 | $1,000 | $46,000 | $1,350 | $62,100 | $1,250 | $57,500 | $825 | $37,950 |
| 515-2020 | GALV STEEL PIPE HANDRAIL, 2 IN, ROUND | LF | 188 | $68 | $12,784 | $130 | $24,440 | $75 | $14,100 | $70 | $13,160 |
| | | | | | | | | | | | |
| | **0902 - WALL 2** | | | | | | | | | | |
| | | | | | | | | | | | |
| 500-3201 | CLASS B CONCRETE, RETAINING WALL | CY | 53 | $1,000 | $53,000 | $1,350 | $71,550 | $1,250 | $66,250 | $1,178 | $62,434 |
| 515-2020 | GALV STEEL PIPE HANDRAIL, 2 IN, ROUND | LF | 355 | $68 | $24,140 | $130 | $46,150 | $75 | $26,625 | $70 | $24,850 |
| | | | | | | | | | | | |
| | **1100 - UTILITIES** | | | | | | | | | | |
| 611-8050 | ADJUST MANHOLE TO GRADE | EA | 8 | $2,014 | $16,112 | $1,800 | $14,400 | $2,500 | $20,000 | $950 | $7,600 |
| | | | | | | | | | | | |
| | **FIELD CONDITION ALLOWANCE** | | | | | | | | | | |
| | FIELD CONDITION ALLOWANCE | LS | 1 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 |
| | ACKNOWLEDGEMENT OF ADDENDUMS 1-4 | | | Yes | | Yes | | Yes | | Yes | |
| | **TOTAL** | | | | **$3,853,890** | | ######### | | **$3,932,817** | | ######## |

ANY ALTERATION OR DUPLICATION OF THE BID SHEET SHALL BE CAUSE FOR DISQUALIFICATION OF BID SUBMISSION. ANY QUESTIONS REGARDING THE BID SHEET SHALL BE DIRECTED TO THE PURCHASING DEPARTMENT. Unit prices shall be to 2 decimal points. Purchasing reserves the right to reduce to 2 decimal points.

| 77301 | | | | Platinum Paving and Concrete, LLC Savannah, GA | | Griffin Contracting, Inc. Pooler, GA | | Phillips Paving Co. Pooler, GA | | *Paramount Cutting Contractors Loganville, GA | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| **ITEM** | **DESCRIPTION** | **UNITS** | **QTY** | **UNIT PRICE** | **TOTAL** | **UNIT PRICE** | **TOTAL** | **UNIT PRICE** | **TOTAL** | **UNIT PRICE** | **TOTAL** |
| | | | | | | | | | | | |
| | **0100 - ROADWAY** | | | | | | | | | | |
| | | | | | | | | | | | |
| 150-1000 | TRAFFIC CONTROL - SKIDAWAY RD AT NORWOOD AVE/FERGUSON AVE | LS | 1 | $432,500 | $432,500 | $500,538 | $500,538 | $373,750 | $373,750 | | 0 |
| 210-0100 | GRADING COMPLETE - SKIDAWAY RD AT NORWOOD AVE/FERGUSON AVE | LS | 1 | $913,000 | $913,000 | $780,757 | $780,757 | $1,580,501 | $1,580,501 | | 0 |
| 318-3000 | AGGR SURF CRS | TN | 120 | $102 | $12,240 | $113 | $13,560 | $143 | $17,124 | | 0 |
| 439-0300 | PERVIOUS CONCRETE PAVEMENT, 6 IN THK | SY | 194 | $223 | $43,262 | $172 | $33,271 | $128 | $24,910 | | 0 |
| 441-0104 | CONC SIDEWALK, 4 IN | SY | 1214 | $82 | $99,548 | $85 | $103,190 | $76 | $91,778 | | 0 |
| 441-0108 | CONC SIDEWALK, 8 IN | SY | 287 | $189 | $54,243 | $129 | $37,023 | $98 | $28,097 | | 0 |
| 441-4020 | CONC VALLEY GUTTER, 6 IN | SY | 17 | $437 | $7,429 | $144 | $2,448 | $117 | $1,981 | | 0 |
| 441-4030 | CONC VALLEY GUTTER, 8 IN | SY | 446 | $154 | $68,684 | $145 | $64,447 | $113 | $50,197 | | 0 |
| 441-5002 | CONCRETE HEADER CURB, 6 IN, TP 2 | LF | 623 | $42 | $26,166 | $37 | $23,051 | $28 | $17,724 | | 0 |
| 441-5004 | CONCRETE HEADER CURB, 10 IN, TP 4 | LF | 158 | $55 | $8,690 | $53 | $8,374 | $39 | $6,091 | | 0 |
| 441-6012 | CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 | LF | 3434 | $35 | $120,190 | $37 | $125,341 | $29 | $99,243 | | 0 |
| 643-8200 | BARRIER FENCE (ORANGE), 4 FT | LF | 160 | $5 | $736 | $5 | $800 | $5 | $800 | | 0 |
| | | | | | | | | | | | |
| | **0110 - PAVEMENT** | | | | | | | | | | |
| | | | | | | | | | | | |
| 310-5060 | GR AGGR BASE CRS, 6 INCH, INCL MATL | SY | 40 | $70 | $2,800 | $100 | $4,000 | $51 | $2,046 | | 0 |
| 310-5080 | GR AGGR BASE CRS, 8 INCH, INCL MATL | SY | 1443 | $82 | $118,326 | $87 | $125,541 | $61 | $87,662 | | 0 |
| 402-3121 | RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME | TN | 2268 | $168 | $381,024 | $180 | $408,240 | $164 | $371,272 | | 0 |
| 402-3130 | RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME | TN | 712 | $183 | $130,296 | $274 | $195,088 | $191 | $136,206 | | 0 |
| 402-3190 | RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME | TN | 899 | $171 | $153,729 | $181 | $162,719 | $176 | $158,629 | | 0 |
| 413-0750 | TACK COAT | GL | 839 | $5 | $4,195 | $6 | $5,034 | $4 | $3,356 | | 0 |
| 446-1100 | PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH | LF | 2750 | $2 | $5,500 | $6 | $15,125 | $2 | $6,188 | | 0 |
| 432-5010 | MILL ASPH CONC PVMT, VARIABLE DEPTH | SY | 6679 | $5 | $33,395 | $10 | $66,790 | $8 | $56,438 | | 0 |
| 441-0016 | DRIVEWAY CONCRETE, 6 IN TK | SY | 35 | $137 | $4,795 | $165 | $5,775 | $112 | $3,913 | | 0 |
| 441-0018 | DRIVEWAY CONCRETE, 8 IN TK | SY | 622 | $147 | $91,434 | $115 | $71,219 | $95 | $58,872 | | 0 |
| 500-9999 | CLASS B CONC, BASE OR PVMT WIDENING | CY | 68 | $380 | $25,840 | $415 | $28,220 | $325 | $22,100 | | 0 |
| 900-0039 | BRICK PAVERS | SF | 1665 | $33 | $54,945 | $39 | $64,935 | $27 | $44,955 | | 0 |
| | | | | | | | | | | | |
| | **0200 - DRAINAGE** | | | | | | | | | | |
| | | | | | | | | | | | |
| 441-0303 | CONC SPILLWAY, TP 3 | EA | 1 | $8,310 | $8,310 | $3,975 | $3,975 | $3,200 | $3,200 | | 0 |
| 550-5180 | STORM DRAIN PIPE, 18 IN, CLASS III | LF | 1613 | $104 | $167,752 | $101 | $162,913 | $76 | $123,314 | | 0 |
| 550-5240 | STORM DRAIN PIPE, 24 IN, CLASS III | LF | 452 | $136 | $61,472 | $129 | $58,082 | $101 | $45,855 | | 0 |
| 550-5300 | STORM DRAIN PIPE, 30 IN, CLASS III | LF | 129 | $217 | $27,993 | $226 | $29,154 | $149 | $19,157 | | 0 |
| 550-9000 | VIDEO INSPECTION | LF | 439 | $4 | $1,756 | $9 | $3,951 | $3 | $1,207 | | 0 |
| 611-3010 | RECONSTR DROP INLET, GROUP 1 | EA | 1 | $4,800 | $4,800 | $3,995 | $3,995 | $6,604 | $6,604 | | 0 |

| ITEM | DESCRIPTION | UNITS | QTY | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|
| 611-8040 | ADJUST DROP INLET TO GRADE | EA | 1 | $2,700 | $2,700 | $1,183 | $1,183 | $1,618 | $1,618 | | 0 |
| 611-8050 | ADJUST MANHOLE TO GRADE | EA | 1 | $2,700 | $2,700 | $4,254 | $4,254 | $1,618 | $1,618 | | 0 |
| 668-1100 | CATCH BASIN, GP 1 | EA | 14 | $7,900 | $110,600 | $6,260 | $87,640 | $7,785 | $108,990 | | 0 |
| 668-1110 | CATCH BASIN, GP 1, ADDL DEPTH | LF | 9 | $300 | $2,700 | $367 | $3,303 | $355 | $3,195 | | 0 |
| 668-2100 | DROP INLET, GP 1 | EA | 24 | $6,600 | $158,400 | $3,741 | $89,784 | $6,550 | $157,200 | | 0 |
| 668-2110 | DROP INLET, GP 1, ADDL DEPTH | LF | 5 | $300 | $1,500 | $286 | $1,430 | $349 | $1,745 | | 0 |
| 668-4300 | STORM SEWER MANHOLE, TP 1 | EA | 5 | $8,000 | $40,000 | $3,738 | $18,690 | $7,183 | $35,915 | | 0 |
| 668-4311 | STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 | LF | 2 | $300 | $600 | $320 | $640 | $437 | $874 | | 0 |
| 668-4400 | STORM SEWER MANHOLE, TP 2 | EA | 2 | $10,400 | $20,800 | $24,982 | $49,964 | $7,515 | $15,031 | | 0 |
| 668-4411 | STORM SEWER MANHOLE, TP 2, ADDL DEPTH, CL 1 | LF | 12 | $450 | $5,400 | $518 | $6,216 | $451 | $5,412 | | 0 |
| | | | | | | | | | | | |
| | **0300 - TEMPORARY EROSION CONTROL** | | | | | | | | | | |
| | | | | | | | | | | | |
| 163-0232 | TEMPORARY GRASSING | AC | 1 | $920 | $920 | $3,000 | $3,000 | $825 | $825 | | 0 |
| 163-0240 | MULCH | TN | 32 | $30 | $960 | $140 | $4,480 | $28 | $880 | | 0 |
| 163-0301 | CONSTRUCT AND REMOVE CONSTRUCTION EXITS | EA | 1 | $3,500 | $3,500 | $3,200 | $3,200 | $7,500 | $7,500 | | 0 |
| 163-0550 | CONSTRUCT AND REMOVE INLET SEDIMENT TRAP | EA | 40 | $346 | $13,840 | $225 | $9,000 | $500 | $20,000 | | 0 |
| 163-1925 | IN | LF | 70 | $14 | $1,008 | $15 | $1,050 | $20 | $1,400 | | 0 |
| 165-0010 | MAINTENANCE OF TEMPORARY SILT FENCE, TP A | LF | 1152 | $1 | $1,152 | $2 | $2,592 | $5 | $5,184 | | 0 |
| 165-0101 | MAINTENANCE OF CONSTRUCTION EXIT | EA | 1 | $2,500 | $2,500 | $1,000 | $1,000 | $3,500 | $3,500 | | 0 |
| 165-0105 | MAINTENANCE OF INLET SEDIMENT TRAP | EA | 40 | $163 | $6,520 | $88 | $3,520 | $150 | $6,000 | | 0 |
| 165-0310 | MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH) | EA | 1 | $924 | $924 | $3,000 | $3,000 | $6,500 | $6,500 | | 0 |
| 165-1500 | MAINTENANCE OF COMPOST FILTER SOCK (ALL SIZES) | LF | 70 | $2 | $161 | $4 | $280 | $3 | $210 | | 0 |
| 167-1000 | WATER QUALITY MONITORING AND SAMPLING | EA | 1 | $2,500 | $2,500 | $395 | $395 | $3,500 | $3,500 | | 0 |
| 167-1500 | WATER QUALITY INSPECTIONS | MO | 12 | $1,750 | $21,000 | $896 | $10,752 | $2,000 | $24,000 | | 0 |
| 171-0010 | TEMPORARY SILT FENCE, TYPE A | LF | 2304 | $3 | $6,912 | $4 | $9,216 | $5 | $10,368 | | 0 |
| 700-8000 | FERTILIZER MIXED GRADE | TN | 1 | $1,350 | $1,350 | $1,400 | $1,400 | $1,202 | $1,202 | | 0 |
| | | | | | | | | | | | |
| | **0400 - PERMANENT EROSION CONTROL** | | | | | | | | | | |
| | | | | | | | | | | | |
| 163-0240 | MULCH | TN | 4 | $30 | $120 | $175 | $700 | $28 | $110 | | 0 |
| 700-6910 | PERMANENT GRASSING | AC | 2 | $1,660 | $3,320 | $5,880 | $11,760 | $1,562 | $3,124 | | 0 |
| 700-7000 | AGRICULTURAL LIME | TN | 4 | $710 | $2,840 | $150 | $600 | $633 | $2,530 | | 0 |
| 700-8000 | FERTILIZER MIXED GRADE | TN | 1 | $1,350 | $1,350 | $1,680 | $1,680 | $1,202 | $1,202 | | 0 |
| 700-8100 | FERTILIZER NITROGEN CONTENT | LB | 100 | $2 | $200 | $4 | $400 | $2 | $200 | | 0 |
| | | | | | | | | | | | |
| | **0600 - SIGNING** | | | | | | | | | | |
| | | | | | | | | | | | |
| 636-1033 | HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 | SF | 51 | $44 | $2,244 | $41 | $2,091 | $35 | $1,785 | | 0 |
| 636-1036 | HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11 | SF | 32 | $47 | $1,504 | $45 | $1,440 | $35 | $1,120 | | 0 |
| 636-2070 | GALV STEEL POSTS, TP 7 | LF | 206 | $22 | $4,532 | $30 | $6,180 | $25 | $5,150 | | 0 |
| 610-9000 | REM SIGN, STA - 473+00 RT | LS | 1 | $2,500 | $2,500 | $514 | $514 | $1,000 | $1,000 | | 0 |
| 610-9000 | REM SIGN, STA - 473+86 RT | LS | 1 | $5,700 | $5,700 | $1,782 | $1,782 | $20,000 | $20,000 | | 0 |
| 610-9000 | REM SIGN, STA - 476+52 LT | LS | 1 | $5,100 | $5,100 | $1,092 | $1,092 | $1,000 | $1,000 | | 0 |
| 610-9000 | REM SIGN, STA - 477+56 RT | LS | 1 | $5,700 | $5,700 | $2,035 | $2,035 | $25,000 | $25,000 | | 0 |
| | | | | | | | | | | | |
| | **0610 - PAVEMENT MARKING** | | | | | | | | | | |

| ITEM | DESCRIPTION | UNITS | QTY | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|
| 653-0120 | THERMOPLASTIC PVMT MARKING, ARROW, TP 2 | EA | 12 | $93 | $1,116 | $87 | $1,044 | $83 | $990 | | 0 |
| 653-1704 | THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE | LF | 197 | $15 | $2,955 | $14 | $2,758 | $13 | $2,600 | | 0 |
| 653-1804 | THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE | LF | 2411 | $4 | $9,644 | $4 | $9,644 | $4 | $9,282 | | 0 |
| 653-1906 | THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE | LF | 4670 | $1 | $5,838 | $1 | $5,604 | $1 | $5,371 | | 0 |
| 653-2602 | THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW | LF | 5170 | $1 | $6,463 | $1 | $6,204 | $1 | $5,946 | | 0 |
| 653-2611 | THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE | GLF | 347 | $1 | $278 | $1 | $347 | $1 | $260 | | 0 |
| 654-1001 | RAISED PVMT MARKERS TP 1 | EA | 124 | $9 | $1,116 | $9 | $1,054 | $9 | $1,116 | | 0 |
| 654-1003 | RAISED PVMT MARKERS TP 3 | EA | 50 | $9 | $450 | $9 | $450 | $9 | $450 | | 0 |
| | | | | | | | | | | | |
| | **0700 - SIGNALS** | | | | | | | | | | |
| | | | | | | | | | | | |
| 150-9999 | TRAFFIC CONTROL - PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL | EA | 4 | $13,000 | $52,000 | $46,645 | $186,580 | $15,000 | $60,000 | | 0 |
| 636-1033 | HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 | SF | 38 | $62 | $2,356 | $58 | $2,204 | $28 | $1,045 | | 0 |
| 636-1041 | HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9 | SF | 108 | $62 | $6,696 | $73 | $7,884 | $28 | $2,970 | | 0 |
| 639-2002 | STEEL WIRE STRAND CABLE, 3/8 IN | LF | 340 | $6 | $2,040 | $6 | $2,040 | $3 | $1,122 | | 0 |
| 639-4004 | STRAIN POLE, TP IV | EA | 4 | $25,000 | $100,000 | $33,600 | $134,400 | $18,013 | $72,052 | | 0 |
| 647-1000 | TRAFFIC SIGNAL INSTALLATION NO - 1 | LS | 1 | $235,700 | $235,700 | $227,000 | $227,000 | $279,208 | $279,208 | | 0 |
| 682-6233 | CONDUIT, NONMETL, TP 3, 2 IN | LF | 707 | $6 | $4,242 | $6 | $4,242 | $6 | $3,889 | | 0 |
| 682-9950 | DIRECTIONAL BORE - 4 IN | LF | 235 | $31 | $7,285 | $57 | $13,395 | $20 | $4,653 | | 0 |
| 687-1000 | TRAFFIC SIGNAL TIMING - SKIDAWAY RD AT NORWOOD AVE/FERGUSON AVE | LS | 1 | $8,200 | $8,200 | $4,000 | $4,000 | $4,950 | $4,950 | | 0 |
| | | | | | | | | | | | |
| | **0901 - WALL 1** | | | | | | | | | | |
| | | | | | | | | | | | |
| 500-3201 | CLASS B CONCRETE, RETAINING WALL | CY | 46 | $855 | $39,330 | $950 | $43,700 | $641 | $29,472 | | 0 |
| 515-2020 | GALV STEEL PIPE HANDRAIL, 2 IN, ROUND | LF | 188 | $434 | $81,592 | $283 | $53,204 | $228 | $42,864 | | 0 |
| | | | | | | | | | | | |
| | **0902 - WALL 2** | | | | | | | | | | |
| | | | | | | | | | | | |
| 500-3201 | CLASS B CONCRETE, RETAINING WALL | CY | 53 | $991 | $52,523 | $1,050 | $55,650 | $613 | $32,489 | | 0 |
| 515-2020 | GALV STEEL PIPE HANDRAIL, 2 IN, ROUND | LF | 355 | $434 | $154,070 | $283 | $100,465 | $228 | $80,940 | | 0 |
| | | | | | | | | | | | |
| | **1100 - UTILITIES** | | | | | | | | | | |
| 611-8050 | ADJUST MANHOLE TO GRADE | EA | 8 | $2,000 | $16,000 | $1,500 | $12,000 | $1,625 | $13,000 | | 0 |
| | | | | | | | | | | | |
| | **FIELD CONDITION ALLOWANCE** | | | | | | | | | | |
| | FIELD CONDITION ALLOWANCE | LS | 1 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 | $300,000 |
| | ACKNOWLEDGEMENT OF ADDENDUMS 1-4 | | | Yes | | Yes | | Yes | | | |
| | **TOTAL** | | | | **$4,598,700** | | **#########** | | **$4,882,725** | **Non-Responsive** | |

*MBE

ANY ALTERATION OR DUPLICATION OF THE BID SHEET SHALL BE CAUSE FOR DISQUALIFICATION OF BID SUBMISSION. ANY QUESTIONS REGARDING THE BID SHEET SHALL BE DIRECTED TO THE PURCHASING DEPARTMENT. Unit prices shall be to 2 decimal points. Purchasing reserves the right to reduce to 2 decimal points.